
  
  

     

   

 

 

 

        

 

 

 

  

 

 
   

  
 

       
 

  
 

  
 

         
 

       
     

 
 

        
    

 
 

 
 
 

 
    

 
 

 
 

  
 

 
  
 
 
 
 
 
 
 
 
 
 
 

            
           

             
        

THE JEWEL CITY

I N C O R P O R A T E D 

1 9 0 6 

633 E. Broadway, Su ite 205 CITY OF GLENDALE, CALIFORNIA 
Glen dale, CA 91206-4310 

Pub lic Works Tel. (818) 548-3945 Fax (818) 242-7087 
En gin eerin g glen daleca.go v 

June 12, 2026 
ADDENDUM NO. 2 

Fiscal Year 2026 Sewer Lining Project and On-Call Sewer and Storm Drain Lining 
Services 

Specification No. 3976 

To All Prospective Bidders: 

Please note the following requirement as part of the bid proposal for the subject project: 

1. Responses to Bidders’ Questions: Answers to all questions received regarding 
the project are attached as Sheets RBQ-1 and RBQ-4. 

This addendum MUST be signed by the bidder and submitted along with the bid package. 
No bids will be accepted without the signed addendum. 

Acknowledgement: 

Bidder:_________________________ Date:___________________ 

Title:__________________________ 

Sincerely, 

Sarkis Oganesyan 
Assistant Director of Public Works / City Engineer 

for

Copy: Suzie Abajian, Ph.D., City Clerk Andre Aghamalian, Construction Services Manager 
Daniel Hernandez, Director of Public Works Tatevik Barakazyan, P.E., Civil Engineer II 
Armen Avazian, P.E., Principal Civil Engineer Arpa Arakelian, Civil Engineering Associate 
Viktoriya Pakhanyan, P.E., Senior Civil Engineer Project File 

https://daleca.gov


 

 

  
 

 

  

  

 
  

 

  

   
 

  

   
    

   
 

  

 
 

  

 
 

FY2026 Sewer Lining Project and 

On-Call Sewer and Storm Drain Lining Services 

Specification No. 3976 

RESPONSES TO BIDDERS� QUESTIONS 

1. Question: Is the CIPP stream, hot water or UV light cured? 

Response: The Contract Documents do not prescribe a specific curing method. CIPP 
installation shall comply with the Standard Specifications for Public Works Construction 
(Greenbook), applicable American Society for Testing and Materials (ASTM) standards, 
manufacturer requirements, and all specified performance criteria. 

2. Question: Can you confirm if steam cured CIPP is allowable on this project? 

Response: Yes. Steam-cured CIPP is acceptable provided the proposed liner system 
complies with the Contract Documents, Greenbook, applicable ASTM standards, and all 
specified performance requirements. 

3. Question: Can you confirm if polyester resins is allowable on this project? 

Response: Yes. Polyester resin is acceptable provided the proposed liner system 
complies with the Contract Documents, applicable ASTM standards, manufacturer 
requirements, and all specified design and performance criteria. The Contractor shall 
provide all required certifications and submittals for review. 

4. Question: I had a question pertaining to the T-Liner bid items. I dont see details 
explaining how far up the lateral the City is expecting the lateral liner portion to extend? 

Based on the payment description it sounds more like a full wrap top hat is the intent. 
Essentially a sectional liner/top hat one piece combo that extends 18" up into the lateral 
(only available in 8"-12" mains, which is what we have here anyways) 

We used to install T-liners long ago, but I dont know who the installer is anymore. So if I 
need to find a sub for that work I will, but that lateral lining length is needed. 

Response: The T-Liner bid item is intended to function as a top-hat connection seal 
between the mainline and service lateral. The lateral portion shall extend a minimum of 
18 inches into the service lateral. No additional lateral rehabilitation is intended under 
this bid item. 

5. Question: I know there are a lot of multi-story apartments and such around the City. 
There is a notice present in the specs that mentions water supply will be temporarily shut 
off. Confirming this is allowed on every run we deem necessary, assuming proper and 
timely coordination is provided? 

Response: Temporary water shutoffs are permitted when required to complete the 
Work, subject to required advance notice and coordination with the City and affected 
users. The Contractor shall minimize the frequency and duration of service interruptions. 

Where feasible, the Contractor shall evaluate and utilize bypass piping or other means to 
maintain continuous water service, particularly in multi-unit residential or sensitive 
occupancy buildings. Temporary shutoffs shall only be implemented when bypassing is 
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FY2026 Sewer Lining Project and 

On-Call Sewer and Storm Drain Lining Services 

Specification No. 3976 

not practical or would introduce greater operational or safety constraints, as approved by 
the City. 

6. Question: Where are no existing CCTV videos or Inspection reports the City can 
provide? This is critical to understanding what level of cleaning is necessary prior to 
CIPP being installed, as well as a couple of runs that note they have Cleanout 
Manholes? If those are actual cleanouts, they may not be suitable for installation of the 
liners and again. 

Response: The Contract Documents identify known access structures based on 
available City records; however, the Contractor shall verify in the field whether the 
referenced �cleanout manholes� function as standard manholes, cleanouts, or other non-
standard access points. The City makes no representation regarding their suitability for 
CIPP installation. 

The Contractor shall include in their bid all necessary means and methods for cleaning, 
pre-lining preparation, and installation. 

7. Queston: Another big question is the payment sections mention "Crack Sealing to 

eliminate infiltration prior to lining". That could be a massive cost to need cracks 

chemically grouted prior to any sort of lining. Is that the City's intent? 

Historically, if there is mild infiltration on segments with full length lining, we sometimes 

use a pre-liner before installing the CIPP. This is more of a precaution to ensure the 

resin does not wash out of the liner and there are no issues with cure. 

Other times, the UV Sectional Liners, or Partial CIPP, as you are referring to them are 

actually used to mitigate infiltration. It depends on how bad the infiltration is, but those 

sectionals cure so fast that its not usually a problem. 

Without the CCTV knowing where the infiltration is present, it would be hard to 

accurately bid the grout and could easily lose us the work because the Contractor wants 

to be cautious. 

Response: The intent of the �crack sealing to eliminate infiltration prior to lining� 

language is to address localized active infiltration conditions that may impact the 

successful installation and curing of the liner. 

It is not the City�s intent to require wholesale pre-grouting, systematic sealing of all 

cracks or joints, or excavation-based repairs as part of this item. 

8. Queston: Will the city provide a yard or area to store vehicles for this project? 

Response: No. The City will not provide a staging yard or storage area for vehicles, 

equipment, or materials. The Contractor shall be responsible for securing and 

maintaining all necessary staging, storage, and parking areas required to perform the 
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FY2026 Sewer Lining Project and 

On-Call Sewer and Storm Drain Lining Services 

Specification No. 3976 

work. 

9. Queston: Reference is made in section SC Page 29 �E� to having Traffic Plans 

prepared by a registered engineer. There are approximately 300 segments on this 

project. Do all 300 segments require an engineered Traffic Plan? This is a huge cost 

($60,000-90,000)that will have to be placed into the bid cost, and seems excessive. For 

residential streets, will the city accept the WATCH manual typicals? 

Response: The City does not anticipate that a separate engineered Traffic Control Plan 
will be required for each work segment. Applicable WATCH Manual typical traffic control 
plans are acceptable for typical residential street work. Site-specific engineered plans 
shall only be required where warranted by field conditions. 

10. Queston: For the Partial CIPP segments, is the Contractor required to pre clean, CCTV, 

and Post CCTV the entire segment (manhole to manhole)?  I just want to make sure it is 

clear to all bidders, as this is another very large cost item. Often times on a project this 

size, there will be bid items for Pre Clean/CCTV and Post CCTV, in order to make it 

clear to the bidders what the City�s expectation is. 

Response: For Partial CIPP segments, the Contractor is not required to pre-clean or 
perform CCTV inspection of the entire manhole-to-manhole segment unless specifically 
directed in the Contract Documents. 

Pre-cleaning, CCTV inspection, and post-CCTV verification shall be performed only 
within the limits of the partial repair areas, including sufficient upstream and downstream 
footage as required to properly complete and verify the localized CIPP installation. 

11. Queston: There are many large apartment complexes on this project which will require 

residents not using water during the CIPP Process.  Will the City shutdown the 

water? When large apartment complexes are on CIPP, it is hard to get all residents to 

adhere to the Notifications provided to them.  The example notifications just reference 

traffic disruption, while the CIPP needs a No Water Usage verbiage. 

Response: The Contractor shall minimize the frequency and duration of service 
interruptions. Where feasible, the Contractor shall evaluate and utilize bypass piping or 
other means to maintain continuous water service, particularly in multi-unit residential or 
sensitive occupancy buildings. Temporary shutoffs shall only be implemented when 
bypassing is not practical or would introduce greater operational or safety constraints, as 
approved by the City. 

Appendix A includes sample notification forms, including a Temporary Water Shutoff 
Notice. The Contractor shall be responsible for providing all notifications required to 
implement the approved construction approach, including any temporary water service 
interruptions or temporary wastewater use restrictions associated with CIPP installation 
operations. 

12. Queston: Page SC-7 �C� references using �GraniteNet system or other City-designated 
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FY2026 Sewer Lining Project and 

On-Call Sewer and Storm Drain Lining Services 

Specification No. 3976 

platform.� There is a difference between CCTV systems that are not all compatible. Is it 

assumed to be GraniteNet?  Will the City accept other PACP Databases from Wincan, or 

PipeLogix?  If the City designates something the contractor does not have, as 

contractors don�t have all systems, how will this be handled? There are large costs 

associated with having to purchase new systems. 

Response: The City uses GraniteNet as its CCTV inspection data management system 
and has an existing WebSync module that allows secure cloud upload of PACP 
inspection data and video. Access to this system may be provided to the Contractor in 
coordination with the City�s IS Department. 

Contractors may use any PACP-compliant CCTV software (e.g., WinCan, PipeLogix, or 
equivalent) provided all deliverables are compatible with the City�s GraniteNet system. 
Direct use of GraniteNet is not required unless access is provided for upload purposes. 

No additional proprietary software licensing is required of the Contractor. 
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